NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 2/27/2009

Control 0413-02-030
Project STP 2009(412)
Highway SH 164
County LIMESTONE

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: STP 2009 (412) CONTROL: 0413-02-030
COUNTY: LIMESTONE
LETTING: 03/10/2009
REFERENCE NO: 0226
PROPOSAL ADDENDUMS

PROPOSAL COVER

BID INSERTS (SH. NO.:

GENERAL NOTES (SH. NO.:

X SPEC LIST (SH. NO.: 2-3
X SPECIAL PROVISIONS:
ADDED: 007---544
DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
OTHER:

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

Spec List Page 2-3 Special Provision 007---544 is added.

Special Provision 007---544 is added.
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CONTROL : 0413-02-030, ETC

PROJECT : STP 2009 (412)
HIGHWAY : SH 164
COUNTY : LIMESTONE

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF
———————————————————————— TRANSPORTATION JUNE 1, 2004.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 132 EMBANKMENT (100) (204) (210) (216) (400)

ITEM 134 BACKFILLING PAVEMENT EDGES (166) (168)

ITEM 152 ROAD GRADER WORK (110) (132) (150)

ITEM 164 SEEDING FOR EROSION CONTROL (162) (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 216 PROOF ROLLING (210)

ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)

ITEM 310 PRIME COAT (300) (316)

ITEM 316 SURFACE TREATMENTS (210) (300) (302) (520)

ITEM 340 DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210) (300) (301)
(320) (520) (585)

ITEM 341 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210) (300) (301) (320)
(520) (585)

ITEM 351 FLEXIBLE PAVEMENT STRUCTURE REPAIR (132) (204) (247) (340)

ITEM 354 PLANING AND TEXTURING PAVEMENT

ITEM 356 FABRIC UNDERSEAL (300)

ITEM 438 CLEANING AND SEALING JOINTS AND CRACKS (RIGID PAVEMENT
AND BRIDGE DECKS)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 504 FIELD OFFICE AND LABORATORY

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (432) (556)

ITEM 530 INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (316) (340)

ITEM 560 MAILBOX ASSEMBLIES

ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421) (440)
(441) (442) (445) (636) (643) (656)

ITEM 662 WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)

ITEM 668 PREFABRICATED PAVEMENT MARKINGS
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ITEM 672

SPECIAL PROVISIONS:

RAISED PAVEMENT MARKERS

REQUIRED CONTRACT

WAGE RATES

SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

SPECIAL

SPECIAL
SPECIAL

SPECIAL

SPECIAL

SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL
SPECIAL

SPECIAL

PROVISION
PROVISION
PROVISION
PROVISION

PROVISION

PROVISION

PROVISION
PROVISION

PROVISION

PROVISION

PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISIONS
PROVISIONS
PROVISIONS
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION
PROVISION

SPECIFICAT

(677) (678)

SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

"SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)

"PARTNERING" (000---002)

"NOTICE TO ALL BIDDERS" (000---003)

"NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)
"DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID
CONSTRUCTION" (000---461)

"STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)
"ON-THE-JOB TRAINING PROGRAM" (000--1001)
"CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"

(000---009)
"DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"
(000---011)
"NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR
REQUIRED PAYROLL INFORMATION" (000--1483)

TO ITEM 1 (001---005)

TO ITEM 2 (002---013)

TO ITEM 4 (004---013)

TO ITEM 5 (005---004)

TO ITEM 6 (006---030)

TO ITEM 7 (007---213) (007---445) (007---544)
TO ITEM 8 (008---084) (008---092)

TO ITEM 9 (009---009) (009---015)

TO ITEM 100 (100---002)

TO ITEM 164 (164---002)

TO ITEM 166 (166---001)

TO ITEM 247 (247---021)

TO ITEM 341 (341---020)

TO ITEM 421 (421---031)

TO ITEM 440 (440---001)

TO ITEM 441 (441---002)

TO ITEM 442 (442---005)

TO ITEM 500 (500---005)

TO ITEM 502 (502---033)

TO ITEM 506 (506---011)

TO ITEM 560 (560---001)

TO ITEM 636 (636---014)

TO ITEM 672 (672---034)

TO SPECIAL SPECIFICATION ITEM 6110 (6110--018)
IONS:
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ITEM 5369 CENTERLINE TEXTURING

ITEM 6110

ITEM 8094

GENERAL:

REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE
REQUIRMENTS (677) (678) (8094)

MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT
MARKINGS

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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2004 Specifications CSJ 0909-22-148,
0413-02-030 and 0909-38-023

SPECIAL PROVISION
007---544
Legal Relations and Responsibilities

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of
this Item are waived or changed hereby.

Article 7.19. Preservation of Cultural and Natural Resources and the Environment is
supplemented by the following:

G. Environmental Conformance Inspections. Perform joint construction Stage Gate Checklist
inspections to verify full environmental conformance. Inspections will address water, hazardous
materials, air, noise, cultural, archeological, biological, and historical resources. The inspections
will verify compliance with contract requirements outlined in the Environmental Permits, Issues
and Commitments. Report non-conformance issues to the Engineer within 24 hours of
discovery. The Contractor’s Superintendent is responsible for the inspections, however, may
designate an individual to perform the inspections. Perform the conformance inspections on the
frequency shown on the plans, unless modified by the Engineer. Inspections will be documented
and signed jointly on the Construction Stage Gate Checklist Form.

In addition to or concurrently, perform joint inspections for SWP3 compliance. SWP3
inspections will be documented on Form 2118.

The Contractor will be responsible for taking appropriate action(s) to correct nonconformance(s).
Notify TXDOT in writing of corrective actions taken and the date of environmental conformance.
Work and materials to correct non-conformance issues due to Contractor’s failure to comply
with the Contract will not be reimbursed. Work and materials needed to bring the project into
compliance deemed extra work by the Engineer, not corrective work, will be paid in accordance
with Article 9.4, “Payment for Extra Work.”

Prior to working in the ROW, the Contractor Superintendent is required to complete the 20-
minute Environmental Awareness Training Video and test provided by the Department. All
participants will be required to pass a proficiency exam. A score of 80% or better will be
considered passing. This awareness training may take place at a location at the discretion of the
Contractor. Return the completed test to the Engineer.

11 007---544
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